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SHEET NO.  DESCRIPTION STD. NO. DESCRIPTION PLAN NOTES
! COVER SHEET 000001-05  STANDARD SYMBOLS, ABBREVIATIONS AND PATTERNS "
. ) YMBOLS, ABBREVIATIONS AND PATTERN! ) BEFORE STARTING ANY EXCAVATION, THE CONTRACTOR SHALL CALL “JULIE” AT 1-800-892-0123
2 INDEX OF SHEETS, LIST OF STATE STANDARDS, AND PLAN NOTES .ol FOR FIELD LOCATIONS OF BURIED ELECTRIC, TELEPHONE, AND GAS FACILITIES. (48 HOUR '
280001 TEMPORARY EROSION CONTROL SYSTEMS NOTIFICATION 1S REQUIRED) )
3-5 SUMMARY OF QUANTITIES : © 442101-67  CLASS B PATCHES
THE CONTRACTOR SHALL COORDINATE CONSTRUCTION ACTIVITIES WITH UTILITY COMPANIES,
6-14 TYPICAL CROSS SECTIONS 442201-03  CLASS C & D PATCHES THE CITY OF PALOS HEIGHTS AND VILLAGES OF WORTH AND ORLAND PARK.
15-27 EXISTING AND PROPOSED ROADWAY AND PAVEMENT MARKING PLANS : 604001-02  FRAME AND LIDS, TYPE 1 ' THE CONTRACTOR WILL NOT BE ALLOWED TO SET UP A YARD OR FIELD OFFICE ON STATE PROPERTY
) WITHOUT WRITTEN PERMISSIONS FROM THE DEPARTMENT.
28-40 CULVERT REHABILITATION PLANS (AT TINLEY CREEK ONLY) 60600163  CONCRETE CURB AND COMBINATION CONCRETE CURB AND GUTTER
WHEN MILLED PAVEMENT IS OPEN TO TRAFFIC THE MAXIMUM GRADE DIFFERENTIAL BETWEEN
. -o07
a EROSION AND SEDIMENT CONTROL PLAN 630001 STEEL PLATE BEAM GUARDRAIL PASSES OF THE MILLING MACHINE SHALL NOT EXCEED 1 1/2 INCHES WHERE THE SPEED
630201-05  PCC/HMA STABILIZATION AT STEEL PLATE BEAM GUARDRAIL LIMIT IS 45 MPH OR LESS AND 1 INCH WHERE THE SPEED LIMIT IS GREATER THAN 45 MPH.
42 TREE REMOVAL & SUGGESTED CONTRACTOR ACCESS TO WORK ZONE ) WITH WRITTEN APPROVAL FROM THE ENGINEER, A MAXIMUM GRADE DIFFERENTIAL OF 3 INCHES
635006~ 02 REFLECTOR  AND TERMINAL MARKER PLACEMENT MAY BE ALLOWED IF THE EDGE OF THE MILLING SLOPED A MINIMUM 1:3 (V:H).
43 SUGGESTED STAGE CONSTRUCTION PLAN ‘
6350110/ REFLECTOR MARKER AND MOUNTING DETAILS BUTT JOINTS WILL BE INSTALLED. AT THE ENDS OF ALL RESURFACING (WHERE RESURFACING MEETS
44 GRADING AT TINLEY CREEK CULVERT PLAN EXISTING: PAVEMENT), IN ACCORDANCE WITH THE “BUTT JOINT AND HMA TAPER DETAILS,”
7010010/ OFF-ROAD OPERATION, 2L, 2W, MORE THAN 4.5 m (15') AWAY SHEET INCLUDED IN THE PLANS, UNLESS OTHERWISE SPECIFIED.
45-48 RIGHT OF WAY PLANS 101006-02  OFF-ROAD OPERATION , "
0100 -ROA ATION, 2L, 2W, 4.5 m (15 TO 600 mm (24") FROM PAVEMENT EDGE UNLESS OTHER CONDITIONS WARRANT EXTENDED LANE CLOSURE AS DETERMINED AND APPROVED IN
49-63 DETECTOR LOOP REPLACEMENT PLANS . N , " WRITTING BY THE ENGINEER OR AS PROVIDED FOR IN THE CONTRACT SPECIFICATIONS, OVERNIGHT
70101~ OFF-ROAD OPERATION, MULTILANE, 4.5 m (15 TO 600 mm (24") FROM PAVEMENT EDGE ' () ogIjRES SHALL NOT BE ALLOWED FOR REHABILITATION PROJECTS INVOLVING DAYTIME MILLING
64 RESURFACING DETAILS AT RAILROAD BRIDGE CROSSING ] 701336-04  LANE CLOSURE, 2L, 2W, WORK AREA IN SERIES, FOR SPEED > 45 MPH AND RESURFACING' OPERATIONS AND CLASS D PATCHING. )
65 DETAILS FOR FRAMES & LIDS ADJUSTMENT WITH MILLING 701421-0!  LANE CLOSURE MULTILANE DAY OPERATION ONLY, FOR SPEED > 45 MPH ) IT IS THE GENERAL CONTRACTORS RESPONSIBILITY TO HIRE AN ENVIRONMENTAL FIRM TO MONITOR
FOR SOIL CONTAMINATION AND WORKER PROTECTION AT SEVERAL LOCATIONS - SEE SPECIAL
66 PAVEMENT PATCHING FOR HMA SURFACED PAVEMENT 701423-02 LANE CLOSURE MULTILANE, WITH BARRIER, FOR SPEED > 45 MPH TO 55 MPH PROVISIONS.
67 CURB & GUTTER REMOVAL & REPLACEMENT 701426-9Z  LANE CLOSURE MULTILANE, INTERMITTANT OR MOVING OPERATION FOR SPEED ) 45 MPH PRIOR TO EMBANKMENT PLACEMENT, ALL VEGETATION, LOOSE MATERIAL, AND UNSTABLE MATERIAL
SHOULD BE REMOVED TO A DEPTH ENCOUNTERED AND REPLACED WITH SUITABLE EMABANKMENT
o BUTT JOINT AND HMA TAPER DETALL 701601~ 0%  URBAN LANE CLOSURE, MULTILANE, IW OR 2W WITH NONTRAVERSABLE MEDIAN MATERIAL. ANY EMBANKMENT WIDENING ON EXISTING SLOPES SHOULD BE BENCHED IN

701602-03  URBAN LANE CLOSURE, MULTILANE, 2W WITH MOUNTABLE MEDIAN ACCORDANCE WITH ARTICLE 205.04 OF THE STANDARD SPECIFICATIONS FOR ROAD AND
69 STEEL PLATE GUARD RAIL ADJACENT TO CURB AND GUTTER STABILIZATION AT TBT TY 1 SPECIAL _ BRIDGE CONSTRUCTION.

701701 - 05 URBAN LANE CLOSURE, MULTILANE, INTERSECTION X
IT IS THE CONTRACTORS RESPONSIBILITY TO PROVIDE A FIELD LABRATORY FOR USE FOR ANY

70 TRAFFIC CONTROL AND PROTECTION FOR SIDE ROADS, INTERSECTIONS, AND DRIVEWAYS
: 701901 TRAFFIC CONTROL DEVICES : ON SITE TESTING BY THE ENVIRONMENTAL FIRM. NO TESTING OF ANY KIND, CONTAMINATED OR
s TYPICAL APPLICATION RAISED REFLECTIVE PAVEMENT MARKERS (SNOW PLOW RESISTANT) 814001~ ! HANDHOLES NON CONTAMINATED FLUID OR SOLID SHALL BE PERMITTED IN THE ENGINEER'S FIELD OFFICE.
12 DISTRICT ONE TYPICAL PAVEMENT MARKINGS THE RESIDENT ENGINEER SHALL CONTACT MS. PATRICE HARRIS, AREA TRAFFIC FIELD ENGINEER AT
814006~ 6@ DOUBLE HANDHOLES (708) 597-9800 A MINIMUM OF TWO WEEKS PRIOR TO PLACEMENT OF PERMANENT PAVEMENT MARKINGS.
73 TRAFFIC CONTROL AND PROTECTION AT TURN BAYS (TO REMAIN OPEN TO TRAFFIC)
886001 DETECTOR LOOP INSTALLATIONS 10 FEET TRANSITIONS SHALL BE USED TO MATCH PROPOSED CURB AND GUTTER
74 PAVEMENT MARKING LETTERS AND SYMBOLS FOR TRAFFIC STAGING AND MEDIAN ITEMS OF WORK TO EXISTING CURBS & GUTTER AND MEDIANS IN THE FIELD,
UNLESS OTHERWISE SHOWN. THE TRANSITONS SHALL BE PAID FOR AT THE CONTRACT UNIT
15 ARTERIAL ROAD INFORMATION SIGN . PRICE FOR THE PROPOSED ITEMS OF WORK SPECIFIED.
76 DISTRICT ONE DETECTOR LOOP INSTALLATION THE CONTRACTOR SHALL BE RESPONSIBLE FOR THE PROTECTION OF ALL OVERHEAD, SURFACE,
DETAILS FOR ROADWAY RESURFACING AND UNDERGROUND UTILITIES WITHIN THE PROJECT LIMITS WHETHER OR NOT THE
UTILITES ARE SHOWN ON THE PLANS. ANY UTILITY THAT IS DAMAGED DURING CONSTRUCTION
77-86 ROADWAY CROSS SECTION DETAILS (AT TINLEY CREEK ONLY) SHALL BE REPAIRED OR REPLACED BY THE CONTRACTOR AT HIS OWN EXPENSE.
ALL PROPOSED DRIVEWAYS SHALL BE BITUMINOUS UNLESS OTEHRWISE SPECIFIED AS PORTLAND
CEMENT CONCRETE ON THE PLAN SHEETS.
PLAN NOTES
THE CONTRACTOR’S ATTENTION IS CALLED TO THE FACT THAT THE THE ENGINEER WILL CONTACT STEVE LIPKIE OF THE ROADSIDE DEVELOPMENT UNIT AT (847)705-4173,

PRESERVATION OF EXISTING TREES IS OF OUTMOST IMPORTANCE TO THE CITY AT LEAST 72 HOURS PRIOR TO SELECTIVE CLEARING AND PLANTING LAYOUT.
OF PALOS HEIGHTS AND VILLAGES OF WORTH AND ORLAND PARK. ALL TREE

PROTECTION, TREE REMOVAL, PRUNING AND ROOT PRUNING SHALL BE TEMPORARY FENCE SHOULD BE ERECTED ALONG THE DRIP LINE OF THE EXISTING
COMPLETED BEFORE CONSTRUCTION OPERATIONS COMMENCE TREES TO REMAIN WITHIN THE LIMITS OF CONSTRUCTION. AFTER TREES ARE
IN ANY AREA. AT NO TIME SHALL THE CONTRACTOR PRUNE OR REMOVE ANY SAFELY FENCED NOTHING IS TO BE STORED, DRIVEN, OR DISTURBED INSIDE

TREES UNLESS SPECIFICALLY DIRECTED BY THE ENGINEER. THE FENCE. REMOVE PROTECTIVE TEMPORARY FENCE ONLY AFTER ALL
CONSTRUCTION WORK HAS BEEN COMPLETED. .

THE CONTRACTOR SHALL TAKE EXTRA CARE IN GRADING AND EXCAVATING NEAR

TREES WHICH ARE NOT MARKED FOR REMOVAL SO AS NOT TO CAUSE INJURY TO EROSION CONTROL WORK ITEMS ARE CONSIDERED TO BE HIGH PRIORITY ITEMS

THE ROOT SYSTEM OR TRUCKS. HAND EXCAVATION SHALL BE PERFORMED IF ON THIS CONTRACT. THE ENGINEER WILL IMPLEMENT ALL PROVISIONS OF THE
MAJOR ROOTS ARE PRESENT. MAJOR ROOTS OF A TREE THAT ARE TO REMAIN  SPECIFICATION NECESSARY TO ASSURE THAT EROSION CONTROL ITEMS ARE : ‘
IN PLACE EXTENDING INTO THE EXCAVATION AREAS AT AN ELEVATION THAT CONSTRUCTED AND MAINTAINED IN A TIMELY WAY. ALL EROSION CONTROL REVISIONS ILLINOIS DEPARTMENT OF TRANSPORTATION
WOULD INTERFERE WITH ANY PORTION OF THE PLANNED CONSTRUCTION SHALL ~ MEASURES SHALL BE INSTALLED PRIOR TO BEGINNING ANY CONSTRUCTION NAME DATE
BE SEVERED AT A POINT IMMEDIATELY OUTSIDE OF THE EXCAVATION AREA IN  ACTIVITIES WHICH WILL POTENTIALY CREATE ERODABLE CONDITIONS. IL. RTE. 43 (HARLEM AV.)
A MANNER THAT WILL CAUSE THE LEAST AMOUNT OF DAMAGE TO THE INDEX OF SHEETS
REMAINING TREE STRUCTURE. THE EXPENSE OF ANY REQUIRED HAND THE LANDSCAPING AND EROSION CONTROL MEASURES SHOWN ARE BUT A LIST OF STATE STANDARDS
EXCAVATION AND/OR THE CUTTING OF MAJOR TREE ROOTS, AS DESCRIBED GRAPHICAL REPRESENTATION OF SUGGESTED MEASURES. DEVIATIONS FROM PLAN NOTES
ABOVE, SHALL BE CONSIDERED INCIDENTAL TO THE CONTRACT LINE ITEM THIS PLAN ARE TO BE EXPECTED PENDING A JOBSITE INSPECTION BETWEEN US. 6 TO IL. RTE. 7
BEING REMOVED OR INSTALLED AT THAT LOCATION. THE CONTRACTOR AND THE DEPARTMENT. . .
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